STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 02/ 04 IN TRINI TY COUNTY NEAR WEAVERVI LLE 06/ 07/ 04
CONTRACT NUMBER 02-1C4904 AT VARI QUS LOCATI ONS FROM 0. 3 KM CONTRACT CODE 'G '
LOCATI ON 02- TRI - 299-47.7/49.9 EAST OF CASTLE ROAD TO 1.9 KM EAST 44 CONTRACT | TEMS
OF GLENNI SON GAP ROAD
SLI DE REPAI R FEDERAL AlD ACNH P299-(145)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%

PROPGOSALS | SSUED 18 FUND TOTAL HA23 1, 500, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF Bl DDERS 8 ENG NEERS EST 1, 204, 000. 00 AMOUNT UNDER 239, 279. 85 PERCENT UNDER EST 19. 87
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 964, 720. 15 8 R BROWN CONSTRUCTI ON COVPANY 530 629-3702
I NC ROGER BROMN A JO NT 00724927
VENTURE
P O BOX 406 FAX 530 629-2863
W LLOW CREEK CA 95573
2 969, 842. 00 4 JURI N CONSTRUCTI ON | NC 530 629-4534
00738369
P O BOX 1434 FAX 530 629-3484
W LLOW CREEK CA 95573
3 1, 290, 288. 00 1 S P PAZARGAD ENG NEERI NG 818 226-9222
CONSTRUCTI ON | NC 00799177
5921 W SH AVENUE FAX 818 226-9223
ENCI NO CA 91316
4 1, 356, 896. 00 6 STEVE MANNI NG CONSTRUCTI ON | NC 530 244-7097
00754230
P O BOX 491660 FAX 530 244-7377
REDDI NG CA 96049
5 1, 358, 847. 00 7 JOHN N PETERSEN | NC 707 443-5661
00333874
P O BOX 3549 FAX 707 733-5659

EUREKA CA 95502



02- 1C4904

02-TRI - 299

06/ 02/ 04
6 1, 422, 810. 00
7 1,573, 815. 00
8 1, 798, 619. 00

STI MPEL W EBELHAUS ASSOCI ATES

P O BOX 492335
REDDI NG CA 96049- 2335

STEELHEAD CONSTRUCTCRS | NC

P O BOX 997
PALO CEDRO CA 96073

BLAI SDELL CONSTRUCTI ON | NC

P O BOX 493459
REDDI NG CA  96049- 3459

530 223-6605
00789082
FAX 530 223-3879

530 226- 6400
00729880
FAX 530 226-6401

530 245-0132
00703199
FAX 530 245-1016

Bl D245
PAGE 2
06/ 07/ 04



02- 1C4904
02-TRI - 299
06/ 02/ 04

Bl DDER | D NAME AND ADDRESS

SUBCONTRACTORS

Bl D245
PAGE 3
06/ 07/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

APEX FENCE COVPANY | NC
19896 ALEXANDER AVE
ANDERSON CA 96007

APPLY A LINE I NC
5625 EASTSI DE RD
REDDI NG CA 96001-4531

NORTH STATE HYDROSEEDI NG | NC
8850 OLD OREGON TRAI L
REDDI NG CA 96002

NORTHWEST PAVI NG
8115 SECLUDED VALLEY DR
REDDI NG CA 96001

RON HALE CONSTRUCTI ON | NC
P O BOX 795
SHASTA LAKE CA 96019

TRAFFI C SOLUTI ONS | NC
4439 TENAYA CRT STE A
REDDI NG CA 96003

VETAL BEAM GUARD RAI LI NG

STRI PI NG

ERCSI ON CONTROL

ASPHALT PAVI NG

COLD PLANE ASPHALT

CONSTRUCTI ON AREA SI GNS AND K RAI L



02- 1C4904
02-TRI - 299
06/ 02/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

06/ 07/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APEX FENCE
19896 ALEXANDER
ANDERSON CA

APPLY A LI NE
5625 EASTSI DE RD
REDDI NG CA

NORTH STATE HYDRCSEEDI NG
8850 OLD OREGON TRAI L
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L

STRI PI NG

ERCSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APPLY A LINE I NC
5625 EASTSI DE RD
REDDI NG CA 96001-4531

Bl DDER | D NAME AND ADDRESS

ITEM5S 5, 6, 11 THRU 13, 21, 42 AND 43

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

APPLY A LI NE
REDDI NG CA

NORTH STATE HYDROSEEDI NG
REDDI NG CA

STRI PI NG

I TEMS 25 THRU 31



02- 1C4904 Bl D245
02-TRI - 299 PAGE 5
06/ 02/ 04 06/ 07/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 APPLY A LI NE STRI PI NG
REDDI NG CA
M AND S ENVI RONMVENTAL LANDSCAPES ERCSI ON CONTRCL
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APPLY A LI NE STRI PI NG ( PARTI AL)
REDDI NG CA
NORTH STATE HYDROSEEDI NG EROSI ON CONTRCL ( PARTI AL)
REDDI NG CA
TULLI'S INC PAVI NG ( PARTI AL)
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND M SCELLANEQUS PAVI NG

LI NCOLN CA

APPLY A LINE I NC
REDDI NG CA

NORTH STATE HYDROSEEDI NG | NC
REDDI NG CA

PAVEMENT MARKI NG

ERCSI ON CONTRCL



02- 1C4904 Bl D245
02-TRI - 299 PAGE 6

06/ 02/ 04 06/ 07/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APPLY A LI NE STRI PI NG ( PARTI AL)
REDDI NG CA
NORTH STATE HYDROSEEDI NG EROSI ON CONTRCL ( PARTI AL)
REDDI NG CA
TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)

REDDI NG CA



02- 1C4904 Bl D245

02- TRI - 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
06/ 02/ 04 06/ 07/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 500. 00* 2, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
5 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 980 6. 30 6, 174. 00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 24 40. 00 960. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00* 10, 000. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) M 360 100. 00 36, 000. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 411. 00 11, 508. 00
10 033017 REMOVE SI LT FENCE M 100 5. 00 500. 00
11 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 490 9. 50 4, 655. 00
STRI PE
12 (S) 150710 REMOVE TRAFFI C STRI PE M 490 5. 50 2, 695. 00
13 (S) 150722 REMOVE PAVEMENT MARKER EA 98 5. 50 539. 00
14 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 26 231. 00 6, 006. 00
15 152033 RELAY Pl PE DOWKNDRAI N M 56 52. 00 2,912.00
16 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1,010 5. 50 5, 555. 00
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
18 170101 DEVELOP WATER SUPPLY LS LUMP SUM 15, 000. 00* 15, 000. 00
19 033018 | MPERVI OUS MEVBRANE MR 1,090 11.25 12, 262. 50
20 190101 ROADWAY EXCAVATI ON VB 23, 500 6. 50 152, 750. 00
21 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 500. 00* 1, 500. 00
22 033019 GEOSYNTHETI C REI NFORCED ENMBANKNVENT MR 2, 380 103. 00 245, 140. 00
(10 M W DE MAX)
23 033020 GEOSYNTHETI C REI NFORCED ENMBANKNVENT M2 380 103. 00 39, 140. 00
(2.5 M W DE NMAX)
24 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 440 20. 00 8, 800. 00
25 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 6, 370 5. 50 35, 035. 00
26 (S) 203003 STRAW ( ERCS| ON' CONTROQL) KG 2, 550 .85 2,167. 50
27 (S) 203014 FI BER ( EROSI ON CONTROL) KG 240 1. 60 384. 00
28 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 2.3 826. 50 1, 900. 95
29 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 25 92. 00 2, 300. 00
30 (S) 203056 COVMVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 86 7.10 610. 60
31 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 86 6. 10 524. 60
32 260201 CLASS 2 AGGREGATE BASE VB 29 93.00 2, 697. 00
33 390155 ASPHALT CONCRETE ( TYPE A) TONN 250 85. 00 21, 250. 00
34 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 130 50. 00 6, 500. 00

AREA)



02- 1C4904 Bl D245

02- TRI - 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
06/ 02/ 04 06/ 07/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 14 70. 00 980. 00
36 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 12 70. 00 840. 00
37 680933 200 MM PERFORATED PLASTI C M 650 35. 35 22,977.50
Pl PE UNDERDRAI N
38 682008 PERVEABLE MATERI AL ( BLANKET) VB 1, 980 25. 00 49, 500. 00
39 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) TONN 3,330 33.00 109, 890. 00
40 033021 ROCK SLOPE PROTECTI ON ( FACI NG MODI FI ED, TONN 990 50. 75 50, 242. 50
METHCD B)
41 729010 ROCK SLOPE PROTECTI ON FABRI C M2 1, 240 1.05 1, 302. 00
42 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1, 040 4.00 4, 160. 00
( SPRAYABLE)
43 (S) 850122 PAVEMENT MARKER EA 98 19. 00 1, 862. 00
( RETROREFLECTI VE- RECESSED)
44 999990 MOBI LI ZATI ON LS LUMP SUM 50, 000. 00* 50, 000. 00

TOTAL 964, 720. 15



02- 1C4904 Bl D245

02-TRI - 299 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
06/ 02/ 04 06/ 07/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 5, 500. 00* 5500. 00 1, 800. 00* 1800. 00 5, 000. 00* 5000. 00 1, 000. 00* 1000. 00

2 5, 500. 00* 5500. 00 8, 500. 00~ 8500. 00 10, 000. 00~ 10000. 00 10, 000. 00~ 10000. 00

3 3, 500. 00* 3500. 00 4, 000. 00* 4000. 00 3, 000. 00* 3000. 00 2, 000. 00* 2000. 00

4 55, 000. 00* 55000. 00 22, 000. 00* 22000. 00 50, 000. 00* 50000. 00 52, 000. 00* 52000. 00

5 6. 00 5880. 00 6. 00 5880. 00 7.00 6860. 00 6. 00 5880. 00

6 50. 00 1200. 00 31. 25 750. 00 42.00 1008. 00 38. 00 912. 00

7 12, 000. 00* 12000. 00 6, 300. 00* 6300. 00 12, 000. 00* 12000. 00 10, 000. 00* 10000. 00

8 65. 00 23400. 00 82. 00 29520. 00 78. 00 28080. 00 70. 00 25200. 00

9 275.00 7700. 00 400. 00 11200. 00 320. 00 8960. 00 325. 00 9100. 00
10 4.00 400. 00 8. 50 850. 00 10. 00 1000. 00 5.00 500. 00
11 10. 00 4900. 00 9. 60 4704. 00 11.00 5390. 00 9. 00 4410. 00
12 6. 00 2940. 00 5.50 2695. 00 7.00 3430. 00 5. 00 2450. 00
13 10. 00 980. 00 5.10 499. 80 7.00 686. 00 5. 00 490. 00
14 250. 00 6500. 00 147. 57 3836. 82 230. 00 5980. 00 220. 00 5720. 00
15 260. 00 14560. 00 75. 00 4200. 00 90. 00 5040. 00 30. 00 1680. 00
16 10. 00 10100. 00 8. 90 8989. 00 7.00 7070. 00 10. 00 10100. 00
17 10, 000. 00* 10000. 00 25, 000. 00* 25000. 00 10, 000. 00* 10000. 00 10, 100. 00* 10100. 00
18 15, 000. 00~ 15000. 00 45, 000. 00* 45000. 00 15, 000. 00* 15000. 00 15, 000. 00~ 15000. 00
19 8. 00 8720. 00 26. 24 28601. 60 6. 00 6540. 00 15. 00 16350. 00
20 9. 90 232650. 00 6. 60 155100. 00 16. 00 376000. 00 10. 00 235000. 00
21 1, 500. 00* 1500. 00 1, 800. 00* 1800. 00 2,500. 00* 2500. 00 1, 200. 00* 1200. 00
22 31. 00 73780. 00 179. 42 427019. 60 135. 00 321300. 00 150. 00 357000. 00
23 31. 00 11780. 00 73.16 27800. 80 135. 00 51300. 00 75. 00 28500. 00
24 30. 00 13200. 00 41. 00 18040. 00 26. 00 11440. 00 22.00 9680. 00
25 6. 00 38220. 00 3. 80 24206. 00 5. 00 31850. 00 5.50 35035. 00
26 1.00 2550. 00 .43 1096. 50 .60 1530. 00 . 80 2040. 00
27 1.00 240. 00 5.42 1300. 80 1.10 264. 00 1.50 360. 00
28 500. 00 1150. 00 478. 65 1100. 90 400. 00 920. 00 790. 00 1817. 00
29 70. 00 1750. 00 36. 00 900. 00 75. 00 1875. 00 84. 00 2100. 00
30 2.00 172. 00 10. 47 900. 42 2.00 172. 00 7.00 602. 00
31 4.00 344. 00 10. 47 900. 42 4.00 344. 00 5. 00 430. 00
32 100. 00 2900. 00 65. 00 1885. 00 85. 00 2465. 00 55. 00 1595. 00
33 100. 00 25000. 00 105. 00 26250. 00 92. 00 23000. 00 100. 00 25000. 00
34 10. 00 1300. 00 56. 50 7345. 00 19. 00 2470. 00 50. 00 6500. 00
35 150. 00 2100. 00 55.72 780. 08 185. 00 2590. 00 150. 00 2100. 00
36 200. 00 2400. 00 65. 00 780. 00 185. 00 2220. 00 150. 00 1800. 00
37 60. 00 39000. 00 38. 60 25090. 00 90. 00 58500. 00 80. 00 52000. 00
38 60. 00 118800. 00 43. 47 86070. 60 42.00 83160. 00 50. 00 99000. 00
39 31. 00 103230. 00 45. 20 150516. 00 32.00 106560. 00 35. 00 116550. 00




| TEM

40
41
42
43

44
TOT

02- 1C4904
02-TRI - 299
06/ 02/ 04
SECOND
BI D AMOUNT
52. 00 51480. 00
5.00 6200. 00
4.00 4160. 00
22.00 2156. 00
40, 000. 00* 40000. 00

969, 842. 00

THI RD
Bl D AMOUNT
42. 96 42530. 40
4.60 5704. 00
4.76 4950. 40
25.00 2450. 00
61, 444. 86* 61444. 86
1, 290, 288. 00

SUMMARY OF REMAI NI NG BI DDERS

FOURTH

BI D AMOUNT
32.00 31680
3.00 3720
5. 80 6032
20. 00 1960.
48, 000. 00* 48000
1, 356, 896. 00

Bl D245
PACGE 10
06/ 07/ 04
FI FTH
BI D AMOUNT
55. 00 54450. 00
2.00 2480. 00
3. 80 3952. 00
18. 00 1764. 00
135, 000. 00* 135000. 00

1, 358, 847. 00



02- 1C4904 Bl D245

02-TRI - 299 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
06/ 02/ 04 06/ 07/ 04
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 2,500. 00* 2500. 00 2,500. 00* 2500. 00 4, 000. 00* 4000. 00

2 8, 500. 00~ 8500. 00 40, 000. 00* 40000. 00 5, 000. 00* 5000. 00

3 4, 200. 00* 4200. 00 4, 000. 00* 4000. 00 3, 500. 00* 3500. 00

4 10, 000. 00~ 10000. 00 80, 000. 00* 80000. 00 75, 000. 00* 75000. 00

5 6. 00 5880. 00 10. 00 9800. 00 6. 50 6370. 00

6 45. 00 1080. 00 38. 00 912. 00 52. 00 1248. 00

7 12, 000. 00* 12000. 00 6, 000. 00* 6000. 00 25, 000. 00* 25000. 00

8 90. 00 32400. 00 70. 00 25200. 00 95. 00 34200. 00

9 300. 00 8400. 00 400. 00 11200. 00 400. 00 11200. 00
10 3.50 350. 00 14. 00 1400. 00 5.00 500. 00
11 10. 00 4900. 00 9. 00 4410. 00 10. 00 4900. 00
12 5. 00 2450. 00 5.00 2450. 00 4.00 1960. 00
13 5. 00 490. 00 5. 00 490. 00 5. 00 490. 00
14 225. 00 5850. 00 125. 00 3250. 00 250. 00 6500. 00
15 105. 00 5880. 00 140. 00 7840. 00 160. 00 8960. 00
16 6. 00 6060. 00 9. 00 9090. 00 5.00 5050. 00
17 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00 3, 500. 00* 3500. 00
18 15, 000. 00~ 15000. 00 15, 000. 00* 15000. 00 10, 000. 00~ 10000. 00
19 6. 00 6540. 00 16. 00 17440. 00 28. 00 30520. 00
20 13.50 317250. 00 12. 00 282000. 00 23.00 540500. 00
21 1, 250. 00* 1250. 00 1, 500. 00* 1500. 00 3, 000. 00* 3000. 00
22 140. 00 333200. 00 175. 00 416500. 00 62. 00 147560. 00
23 80. 00 30400. 00 70. 00 26600. 00 60. 00 22800. 00
24 50. 00 22000. 00 24.00 10560. 00 26. 00 11440. 00
25 5. 00 31850. 00 5. 00 31850. 00 5.50 35035. 00
26 1.00 2550. 00 .70 1785. 00 1.00 2550. 00
27 1.00 240. 00 1.30 312. 00 1.50 360. 00
28 400. 00 920. 00 480. 00 1104. 00 800. 00 1840. 00
29 75. 00 1875. 00 86. 00 2150. 00 90. 00 2250. 00
30 2.50 215. 00 3. 00 258. 00 8. 00 688. 00
31 3.00 258. 00 4.00 344. 00 5.50 473. 00
32 120. 00 3480. 00 190. 00 5510. 00 165. 00 4785. 00
33 120. 00 30000. 00 160. 00 40000. 00 125. 00 31250. 00
34 30. 00 3900. 00 25.00 3250. 00 85. 00 11050. 00
35 150. 00 2100. 00 190. 00 2660. 00 150. 00 2100. 00
36 150. 00 1800. 00 190. 00 2280. 00 150. 00 1800. 00
37 90. 00 58500. 00 140. 00 91000. 00 120. 00 78000. 00
38 60. 00 118800. 00 70. 00 138600. 00 118. 00 233640. 00
39 40. 00 133200. 00 44. 00 146520. 00 53. 00 176490. 00




| TEM

40
41
42
43

44
TOT

02- 1C4904
02-TRI - 299 SUMMARY OF REMA
06/ 02/ 04
SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
58. 00 57420. 00 61. 00 60390. 00
2.50 3100. 00 1.40 1736. 00
4.00 4160. 00 4.00 4160. 00
19. 00 1862. 00 18. 00 1764. 00
120, 000. 00* 120000. 00 50, 000. 00* 50000. 00
1,422, 810. 00 1,573, 815. 00

NI NG BI DDERS

El GHTH
BI D AMOUNT
53. 00 52470. 00
10. 00 12400. 00
7.00 7280. 00
20. 00 1960. 00
179, 000. 00* 179000. 00

1,798, 619. 00

Bl D245
PAGE 12
06/ 07/ 04



